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Addendum # 1 

To: All bidders  

From: Russ Cornette 

cc: Bonnie Van Etten, Purchasing Agent 

Date: September 23, 2014 

Re: Main Street Mast Arms 

This Addendum No. 1 modifies the solicitation only in the manner and to the extent as 
stated herein. 
 
Project Schedule: 
 
Contractor shall have 180 days from the Notice to Proceed Date to complete the 
project. 
Contractor shall furnish owner with updated schedule every two weeks through the 
duration of the project. 
 

  
 Q1: May the contractor use new control cabinets furnished by SCDOT and return 

the old cabinets to SCDOT. 
  
 A1: After discussing this with SCDOT, contractor shall use existing cabinets and 

not trade out new cabinets with SCDOT. 
 

 Q2: May the builders risk insurance be omitted as a requirement? 
 
A2: Yes, the builders risk insurance is not a requirement and is omitted. 
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Q3: The concrete quantity for the mast arm foundations appears low. Can the 
quantity be increased? 

 
A3: Yes, Item #16 on the bid sheet “Mast Arm Foundations (16 Total)” quantity is 

increase from 40 CY to 90 CY. 
 
Q4: Will there be third party testing on the concrete foundations? 
 
A4: Yes, the Town of Summerville will hire the third party testing firm. 
 
Q5: The SCDOT requires HDPE conduit and the plans show PVC conduit. Will 

this be changed? 
 
A5: Yes, use HPDE conduit where required throughout the entire project to meet 

SCDOT requirements. 
 
Respondent shall acknowledge receipt of this addendum by completing and returning 
with the Bid Submittal.  Failure to acknowledge this addendum may be cause for 
rejection. 
 
 
 

             
Company Name     Contractor Signature/Date 
 
 

Thank you, 

Russ Cornette 
Town of Summerville, Director of Public Works 
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Town of Summerville 
Mast Arms Project 

Schedule of Bid Items 

ITEM DESCRIPTION UNITS QTY UNIT PRICE TOTAL 

1 Mobilization/Bonds LS 1     

2 Traffic Control LS 1     

3 Crosswalk 8" White Solid Lines (Thermoplastic) LF 500     

4 3" HDPE Conduit LF 10     

5 2" Directional Bore (Incl. Conduit) LF 1050     

6 Loop Wire Tie-In LS 1 
    

7 Signal Cable LS 1 
    

8 Quazite Junction Box EA 7 
    

9 Signal Head 5 Section (Includes 2 Spare) EA 4 
    

10 Signal Head 4 Section  (Includes 2 Spare) EA 5 
    

11 Signal Head 3 Section  (Includes 2 Spare) EA 18 
    

12 Ped Signal Head Section EA 16 
    

13 Ped Signal Push Button EA 16 
    

14 Controller Reprogramming LS 1 
    

15 Mast Arm Installation LS 1 
    

16 Mast Arm Foundations (8 Total) CY 90 
    

17 Remove Signals, Spanwire, Poles, and Foundations LS 1 
    

18 Concrete Sidewalk SY 25 
    

19 Detectable Warning Surface EA 5     

20 Electrical Service LS 1     

21 Traffic Signs EA 5     

22 Road Signs EA 8     

23 Miscellaneous LS 1     

24 Mast Arm Columns, Arms, and Appertenances  EA 8     
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 Total Contract $       

      

 

NOTE:  THE OWNER RESERVES THE RIGHT TO DELETE PORTIONS OR ALL OF THE WORK.  

ALL WORK AS SHOWN, SPECIFIED, OR IMPLIED MUST BE ACCOUNTED FOR IN THE 

CONTRACTOR'S BID. 

 

TOTAL LUMP SUM BID for furnishing and installing all materials and labor listed for the construction of 

the Town of Summerville Mast Arms Project, complete as indicated by the Contract Documents (in words 

and figures): 

  

 

Dollars      Cents  

($ 

 

)     

 
       


