



## Town of Summerville

# Addendum # 1

To: All bidders  
From: Bonnie Van Etten, Purchasing Agent  
cc: Doyle Best  
Date: July 23, 2014  
Re: Tennis Court Repair and Resurfacing Project

---

This Addendum No. 1 modifies the solicitation only in the manner and to the extent as stated herein.

The Town of Summerville amends the previous Scope of Work to include the attached Amended Scope of Work (July 23, 2014).

Respondent shall acknowledge receipt of this addendum and attached Amended Scope of Work (July 23, 2014) by completing and returning with the Bid Submittal. Failure to acknowledge this addendum may be cause for rejection.

---

Company Name

---

Contractor Signature/Date

Thank you,

Bonnie Van Etten  
Town of Summerville, Purchasing Agent



**TOWN OF SUMMERVILLE PARKS & RECREATION**  
Tennis Court Repair and Resurfacing Project  
Amended Scope of Work (July 23, 2014)

Based on conversation with contractors present at mandatory pre-bid meeting, the Town of Summerville amends the previous Scope of Work to include the following items. These items are to be completed in addition to, not in place of, all items present on original Scope of Work. Please include completed copy of this sheet with bid packet.

**AZALEA PARK COURTS (105 WEST 5<sup>th</sup> SOUTH STREET)**

- Contractor shall install 500 linear feet of ARMOR® (or comparable) repair system. Yes  No

**SAUL ALEXANDER PLAYGROUND (615 SOUTH LAUREL STREET)**

- Contractor shall install 500 linear feet of ARMOR® (or comparable) repair system. Yes  No
- Contractor shall remove all old surfacing by grinding court to ensure proper adhesion of new surfacing. Yes  No
- Contractor shall saw cut and patch small area near front entry gate. Yes  No
- Contractor shall level and patch area damaged by root encroachment on front left corner. (Town shall sever roots along court outside fence). Yes  No