



TOWN OF SUMMERVILLE PARKS & RECREATION DEPARTMENT

"Creating Sense of Place Through Parks & Play"

TO: All Bidders

CC: Russ Cornette, Public Works Director

FROM: Doyle Best, Parks & Recreation Manager

DATE: January 25, 2016

RE: Addendum #1 to Phase 1 of Hutchinson Square Renovations

ADDENDUM #1 – REVISED DUE DATE

This Addendum # 1 modifies the solicitation only in the manner and to the extent as stated herein.

Since publishing the bid packets for Phase 1 of Hutchinson Square Renovations, staff has been made aware that the original due date for bid packets (February 15, 2016) falls on Presidents' Day, which is a recognized holiday for the Town of Summerville.

For that reason, sealed bids for Phase 1 of Hutchinson Square Renovations will be received until **2:00 PM ON TUESDAY, FEBRUARY 16, 2016**, at which time they will be opened at publicly read in the Annex Building 2nd Floor training room located at 200 South Main Street. Late bids will not be accepted.

Respondent shall acknowledge receipt of this addendum by completing and returning with bid submittal. Failure to acknowledge this addendum may be cause for rejection.

COMPANY NAME

CONTRACTOR SIGNATURE/DATE

Thank you,

Doyle Best
Town of Summerville
Parks & Recreation Manager

Addendum #1 Phase 1 of Hutchinson Square Renovations January 25, 2016