



TOWN OF SUMMERVILLE PARKS & RECREATION DEPARTMENT

"Creating Sense of Place Through Parks & Play"

TO: All Bidders

CC: Russ Cornette, Public Works Director

FROM: Doyle Best, Parks & Recreation Manager

DATE: February 8, 2016

RE: Addendum #2 to Phase 1 of Hutchinson Square Renovations

ADDENDUM #2 – ANSWERS TO QUESTIONS RECEIVED RE: PROJECT

This Addendum #2 modifies the solicitation only in the manner and to the extent as stated herein.

Question 1: On page 12 of the bid documents, general provision #26 states the initial term of the Agreement or Contract Period will be a period of sixty (60) days. Please confirm if the contract period or project completion date is expected to remain at 60 days from Notice to Proceed.

Answer 1: No, that was a mistake on my part. I used a boilerplate set of bid documents and overlooked changing that item. ***The Contract Period for Phase 1 of Hutchinson Square Renovations shall be one hundred eighty (180) days from Notice to Proceed.***

Question 2: Our company is in the process of ordering bid bond for Hutchinson Square Renovation Phase 1 our bonding company needs to know how much the liquidated damages amount per day is on this project.

Answer 2: There will be **no** liquidated damages required for this project.

Respondent shall acknowledge receipt of this addendum by completing and returning with bid submittal. Failure to acknowledge this addendum may be cause for rejection.

COMPANY NAME

CONTRACTOR SIGNATURE/DATE

Thank you,

Doyle Best | Town of Summerville | Parks & Recreation Manager